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I. GENERAL 
 
 

A. This Addendum is hereby included in and made part of the Contract Drawings 
and Specifications, whether or not attached thereto.  It becomes effective upon 
receipt of written authorization from the Owner’s Representative.  All 
requirements of the original drawings and specifications shall remain in force 
except as modified by this Addendum. 
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II. Revisions to the Drawings 
 
 C1.1C 
  -  Added stone area for project laydown. 
  -  Revised top of storm water manhole. 
  -  Miscellaneous irrigation requirements. 
 C2.1C 
   
  -  General landscaping revisions. 
 C2.2C 
  -  Added irrigation requirements. 
 C2.5C 
  -  Added sidewalk dimensions. 
 C3.1 
  -  Added details 9, 10 and 11/C3.1. 
 C3.2 
  -  Clarified scope of work. 
 S1.00 
  -  Moved W36 beam to ‘0’ line in location where existing precast spandrel to       

be removed. 
 S4.00 
  -  Revised details for moving W36 beam. 
 S4.01 
  -  Revised details for moving W36 beam. 
 
 S4.02 
  -  Revised details for moving W36 beam and revised column schedule. 
 
 P1.01 
  -  Revised O2 requirements and added irrigation line. 
 
 

End of Addendum # 2 

 


